



2400

1200

City Logo
(SEE NOTE 2)

CITY OF KAMLOOPS

(PROJECT NAME)
(location from/to)

Contract Value: _____

Prime Contractor: _____

Completion Date: _____

Inquiries: 828-

200

ADDITIONAL LOWER SIGN LOCATION
(SEE LOWER SIGNS BELOW)

Another Safer Schools Project
(SEE NOTE 1)

Project Partially Funded by Builders/Developers through Development Cost Charges
(SEE NOTE 1 & 2)

LOWER SIGNS

NOTES:

1. INCLUDE LOWER SIGN WHEN THE WORK INCLUDES SAFER SCHOOLS PROJECT (IE: SIDEWALK) OR WHEN THE PROJECT IS FUNDED BY DEVELOPMENT COST CHARGES.
2. THE WORD 'Partially' TO BE DELETED WHEN ENTIRE PROJECT IS FUNDED THROUGH DEVELOPMENT COST CHARGES.
3. SIGN SHALL BE WHITE COR-PLASTIC WITH BLACK LETTERING ON 12MM THICK PLYWOOD.
4. SIGN SHALL BE ATTACHED TO TWO 100mm X 100mm WOODEN POSTS.
5. FINAL WORDING TO BE APPROVED BY CONTRACT ADMINISTRATOR.
6. LETTERING SIZES
 - a) CITY OF KAMLOOPS 65mm HIGH
 - b) PROJECT NAME 115mm HIGH
 - c) LOCATION 95mm HIGH
 - d) CONTRACT VALUE, PRIME CONTACTOR, AND COMPLETION DATE 60mm HIGH
 - e) INQUIRIES, SAFER CITY INITIATIVE AND PROJECT PARTIALLY FUNDED BY DEVELOPMENT COST CHARGES - 50mm HIGH

NO.	DATE	REVISION	DESCRIPTION	BY	APP
4	APR12	LOWER SIGN CHANGED		DAR	RD
3	JAN12	LOWER SIGN CHANGED		DAR	RD
2	MAY08	CLARIFY LETTERING SIZES		JH	DM
1	MAR07	CHANGED SIGN LAYOUT		TH	DM

**PROJECT
SIGN**

CITY OF KAMLOOPS